

**REQUEST FOR BIDS**  
**VILLAGE OF CELORON**  
**IMPROVEMENTS TO LUCILLE BALL MEMORIAL PARK**  
**PHASE I**

The Board of Trustees of the Village of Celoron, NY, hereby requests sealed bids from qualified firms to perform improvements to Lucille Ball Memorial Park Phase I. Improvements to Lucille Ball Memorial Park Phase I will include: Existing dock/Pile Removal; Stone Columns – Bottom Feed – Vibro-Displacement (Dry) Method; Sawcutting Asphalt Concrete; Rootwad Revetment; Branch packing; Select Clean Fill. Specifications may be obtained on line on the New York State Contract Reporter website at: <http://www.nyscr.ny.gov>; or on the Village of Celoron website: [www.celoronny.org](http://www.celoronny.org). Sealed proposals clearly marked “RFP for Village of Celoron Improvements to Lucille Ball Memorial Park Phase I” will be received at, or before, **4:30 P.M, Monday, September 12, 2016**, at the Office of the Village Clerk-Treasurer, 21 Boulevard Avenue, P. O. Box 577, Celoron, NY 14720-0577, at which time and place they will be publicly opened and read aloud. Each bid must be accompanied by a bid bond or certified check in the amount of five percent (5%) of the amount of the bid. No bidder may withdraw his/her bid within forty-five (45) days of the date of the receipt of the bid. The Village Board of Trustees reserves the right to reject any or all bids or portions thereof, and/or to accept the bid or portions thereof deemed most advantageous to the Village of Celoron, NY. Minority and Women-Owned Business Enterprises are encouraged to respond. Funding for this project is being provided by the New York State Department of State with funds provided under Title 11 of the Environmental Protection Fund. The selected contractor must comply with all provisions in the contract between the NYS DOS and the Village, including the DOS Minority and Women-Owned Business Enterprises (MWBE) goals. The MWBE participation goal for this project has been established at \$14,000. Respondents are expected to demonstrate how they expect to achieve this goal.

DATED: August 18, 2016  
Shirley A. Sanfilippo, MMC/CMFO  
Village Clerk-Treasurer

PUBLICATION DATE: August 20, 2016